



CONTRA COSTA COMMUNITY COLLEGE
Los Medanos College

ADDENDUM #1 Date: August 15, 2011

NOTICE ALL CONTRACTORS SUBMITTING BIDS FOR THIS WORK AND TO ALL PLANHOLDERS:

You are hereby notified of the following changes, clarifications and/or modifications to the original Furniture Bid Documents and/or previous Addenda. This Addendum shall supersede the original Furniture Bid Documents and previous Addenda wherein it contradicts the same, and shall take precedence over anything to the contrary therein. All other conditions remain unchanged.

This Addendum forms a part of the Contract Documents and modifies the original Furniture Bid Documents dated **August 1, 2011**. Acknowledge receipt of this Addendum by listing in Page B1.1, Line 15 on the Bid Proposal Form. Failure to acknowledge may subject Bidder to disqualification.

A. Pricing Sheet

Item:

1. **DELETE** last page (73) Section F Pricing Sheet and **ADD** new Pricing Sheet provided in this Addendum. This pricing sheet must be submitted in the bid.

B. Revisions to Cutsheets

Item:

1. Cutsheet 2 for Conference and Classroom Tables
 - a. At room 917, the Get Set Table is **30”D** (not 18”D), as noted on Drawing 4 for this area
 - b. **Delete** room 928 from the location list.
2. Cutsheet 3 for Classroom and Office Guest Chairs
 - a. **Delete** room 914 from the location list
 - b. **Delete** room 928 from the location list
 - c. **Add** room 917 to the location list
3. Cutsheet 4 for Typical Task Chair
 - a. **Add** room 928 to the location list and provide (2) task chairs for room 928 as noted on the revised pricing sheet.

ADDENDUM #1

BID No. 4CD-23
LMC L-614 NURSING/EMT
FURNITURE BID

4. At room 928, the two desks shown are 20"D x60"W work surfaces on (4) legs. Provide half-height modesty panel. Finish to match typical offices per Drawing 2.
5. At room 928, **add** (2) Workrite Banana Boards keyboard platforms w/ 17" mechanism (one at each table), as noted on the revised pricing sheet.
6. At 919B Hallway, **add** (1) Sonoma bench, for total (2) as noted on the revised pricing sheet.

C. Bid Opening Date

1. **Bid Opening Date shall be changed to August 25, 2011.** The time shall remain the same.

D. Delivery and Installation Schedule

1. Delivery and installation shall start December 12, 2011 and be finished by December 23, 2011.
2. Delete C1.6 from the bid packet. Delivery shall be between the dates provided in this addendum.

E. L-612BC Business Center Furniture

1. Add Section G for the L-612 Furniture Specifications and Pricing Sheet. Available for download on the website.
2. Remove B1 from the Bid Packet and replace with B1.1, which is an updated price recap sheet to be submitted with the proposal.

F. New Questions Deadline.

1. Due to the addition of L-612BC, the deadline for questions has been changed to August 18, 2011 at 2:00pm.
2. The first Q&A will be attached to this Addendum.

If you have any questions regarding this Addendum No. 1, please contact the Purchasing Department in writing, via facsimile or email to Ben Cayabyab, Senior Buyer at bcayabyab@4cd.edu.

All other terms and conditions of BID are to remain the same.

END OF ADDENDUM #1

Enter amounts from the PRICING SHEET. Submit both PRICING SHEETS.

ITEM	QUANTITY	UNIT	DESCRIPTION	UNIT PRICE	TOTAL PRICE
			L-614 FURNITURE		
1.			FURNITURE TOTAL		
2.			PREVAILING WAGE DELIVERY/INSTALLATION		
3.			FREIGHT		
4.			DESIGN & PROJECT MANAGEMENT		
5.			30 DAY STORAGE FEE		
6.			SUB TOTAL		
			L-612BC FURNITURE		
7.			FURNITURE TOTAL		
9.			PREVAILING WAGE DELIVERY/INSTALLATION		
10.			FREIGHT		
11.			DESIGN & PROJECT MANAGEMENT		
12.			30 DAY STORAGE FEE		
13.			SUB TOTAL		
14.					
			GRAND TOTAL (L-614 + L-612BC)		
15.			List Addendum/Addenda here:		

Firm Name: _____

4CD-23 LMC L-614 Nursing/EMT Furniture Bid

Section F Pricing Sheet - Addendum #1

	Part Description	Tag	Qty	Unit Price	Totatal
1	Drawing 1 (Price should include seating)	EMT Offices 926	1		
2	Drawing 2 (Price should include seating)	Office (903-911), Director 930	10		
3	Drawing 3 (Price should include seating)	Support Office 925	1		
4	Drawing 4 (Price should include seating)	Computer Room 917	1		
5	Drawing 5 (Price should include seating)	EMT Offices 914	1		
6	Ess Combination 64-1/4Hx36W File Hinge Drs Int Pull	Iso Control 928	1		
7	Ess Lat 30W 27-1/4H 2-12" Drws Int Pull	Recp 922A	2		
8	Ess Lat 42W 27-1/4H 2-12" Drws Int Pull	Recp 922A	2		
9	Ess Lat 30W 64-1/4H 12" R/O 4-12" Drws Int Pull	File Rm 922 B	3		
10	Ess Lat 36W 64-1/4H 12" R/O 4-12" Drws Int Pull	File Rm 922 B	3		
11	Get Set Chair Armless w/uph seat	EMT Inst 913	4		
		ND 901	60		
		LVN Demo 915	48		
		Nursing Skills 921	40		
12	Nesting (tilt-top) Table 18Dx60Wx29H w/casters	LVN Demo 915	23		
		Nursing Skills 921	19		
		ND 901	29		
		Meeting 924	4		
13	Crank Hgt Adj Table 18Dx48W w/glides	EMT Inst 913	1		
14	Crank Hgt Adj Table 18Dx60W w/glides	LVN Demo 915	1		
		Nursing Skills 921	1		
15	Crank Hgt Adj Table 24Dx60W w/glides	ND 901	1		
16	Ess Mobile Ped BBF 26-7/8H 19-7/8D Int Pull	Recp 922A	1		
17	Relate Std Mesh High-Bk/Adj Arms	Iso Control 928	2		
		Recp 922A	1		
18	Relate Side Std Mesh Back/Uph Seat/Casters/Arms	Meeting 924	10		
19	LAMM TABLET ARM R/L, LARGE SCALE	EMT Inst 913	54		
20	Sonoma Bench 19"d x 18"h x 70"L	919B Hallway	2		
21	Medical Exam Task Stool w/o Back,Swivel,Pneu,Ht Ad	Nursing Skills 921	1		
22	Keyboard Platform 21" Mech	Office 903-911, 930, 925, 926, 914, 922A	17		
	Keyboard Platform 17" Mech	Iso Control 928	2		
23	Teacher Stool	901, 921, 915, 913	4		
24	Desk-20"x 60" w/ 1/2 Ht Modesty Panel	Iso Control 928	2		
		Furniture Total			
		Prevailing Wage Del/Installation			
		Freight			
		Design & Project Mangement			
		30 Day Storage Fee			
		Grand Total			